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11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
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GENERAL REQUI REMENTS

Page 01500-1, Paragraph 2.2 Add the follow ng sentence to the end of this
par agr aph:

“The safety fencing shall be installed around the disposal area.”

TECHNI CAL PROVI SI ONS

Page 02110-1, Paragraph 3.2 Add the follow ng sentences to the end of this
par agr aph:

“Stripping shall be done in the areas under the geotextile bags. A 10-neter
strip (5 neters on each side of the geotextile bags centerline) shall be
stripped”

Page 02110-1, Paragraph 3.3 Add the follow ng sentence to the end of this
par agr aph:

“The stripping material shall remain stockpiled at the end of the dredging
project.”
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